

Auckland Council Project Manager

Contract name:

Location:

Date of Submission:

Ventia details - company name:

Name and mobile number:

Email Address:

Ian Fisher; ian.fisher@aucklandcouncil.govt.nz

Albany Stadium Pool Disabled Toilet Refurbishment

Stadium Drive, Albany, Auckland

09-October-2017

Ventia Pty Ltd

Gerry Faulkner 0275688565

gerry.faulkner@ventia.co.nz



QUOTE 038

Item	Description	Unit	Quantity	Rate	Amount
1	General				
1.1	Demolition work		1	1,010.00	1,010.00
1.2	New bulding work		1	3,745.00	3,745.00
1.3	materials		1	3,100.00	3,100.00
1.4	Tiling work,supply and install		1	6,030.00	6,030.00
1.5	Plumbing work		1	4,000.00	4,000.00
1.6	Plaster/paint		1	1,250.00	1,250.00
Subtotal					\$ 19,135.00
2	Management Fee				
2.1	Ventia Contract 10% Mark Up		1	1,913.50	\$ 1,913.50
2.2	Ventia Project Management Fee		1	750.00	\$ 750.00
Subtotal					\$ 2,663.50
Project Total excluding GST					\$ 21,798.50